STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 24/ 03 IN SAN DI EGO COUNTY NEAR CAMPO FROM 04/ 28/ 03
CONTRACT NUMBER 11- 242004 0.2 KM WEST TO 0.2 KM EAST OF CONTRACT CODE 'B '
LOCATI ON 11- SD-94-52. 0/ 52. 2 BUCKMAN SPRI NGS ROAD 46 CONTRACT | TEMS
REVI SE | NTERSECTI ON FEDERAL Al D ACST- P094-(056) E

PHG- P094- (056) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB1 1, 050, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF Bl DDERS 2 ENG NEERS EST 860, 000. 00 AMOUNT UNDER 120, 144. 60 PERCENT UNDER EST 13. 97
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 739, 855. 40 2 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
2 807, 807. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077-5085



11- 242004
11- SD- 94-52 SUMMARY OF
04/ 24/ 03

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 2
04/ 28/ 03

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 QUALI TY HYDROSEEDI NG AND RESTORATI ON
RAMONA CA

STATEW DE SAFETY AND SI GNS
POMY CA

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



11- 242004 Bl D245
11- SD-94-52 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 24/ 03 04/ 28/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MARI NA LANDSCAPE ERCSI ON CONTROL
ANAHEI M CA
ORANGE COUNTY STRI PI NG STRI PI NG
CRANGE CA
PRSI M LLI NG
RI ALTO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



11- 242004 Bl D245

11- SD- 94- 52 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 24/ 03 04/ 28/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 400 9. 00 3, 600. 00

2 030833 TEMPORARY CULVERT 450MM M 120 100. 00 12, 000. 00

3 030834 TEMPORARY CULVERT 400MM M 100 80. 00 8, 000. 00

4 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4,000. 00

PROGRAM

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 16, 000. 00* 16, 000. 00

6 074023 TEMPORARY EROSI ON CONTROL MR 3, 240 .56 1, 814. 40

7 030835 TEMPORARY GRAVEL BAG EA 120 8. 00 960. 00

8 030836 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 2,000. 00 6, 000. 00

(NO PLATES)

9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,000. 00* 4,000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 34, 000. 00* 34, 000. 00
11 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 17 22. 00 374.00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,930 1.30 2, 509. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 70 5. 00 350. 00
14 (S) 120330 TEMPORARY S| GN EA 3 260. 00 780. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 3, 700. 00 11, 100. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 330 66. 00 21, 780. 00
17 (S) 030837 TRAFFI C PLASTI C DRUMB EA 36 71. 00 2, 556. 00
18 150742 REMOVE ROADSI DE S| GN EA 3 170. 00 510. 00
19 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 250 63. 00 15, 750. 00
20 152320 RESET ROADSI DE SI GN EA 21 280. 00 5, 880. 00
21 152390 RELOCATE ROADSI DE SI GN EA 3 280. 00 840. 00
22 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 340 5. 00 11, 700. 00

(45 MM MAXI MUM)
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
24 170101 DEVELOP WATER SUPPLY LS LUMP SUM 13, 000. 00* 13, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 1, 780 73.00 129, 940. 00
26 198050 EMBANKVENT VB 170 6. 00 1, 020. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 650 1.00 650. 00
28 (S) 203021 FI BER ROLLS M 310 10. 00 3, 100. 00
29 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 520 1.00 520. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 7 500. 00 3, 500. 00
31 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 8 47.00 376. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 50 7.00 350. 00
33 260201 CLASS 2 AGGREGATE BASE VB 980 77.00 75, 460. 00
34 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.4 370. 00 148. 00

35 390102 ASPHALT CONCRETE (TYPE A) TONN 1,320 83. 00 109, 560. 00



11- 242004 Bl D245

11- SD- 94- 52 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 24/ 03 04/ 28/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 670 110. 00 73, 700. 00
37 510504 M NOR CONCRETE ( Pl PE ENCASEMENT) VB 2 1, 500. 00 3, 000. 00
38 566011 ROADSI DE SI GN - ONE POST EA 1 280. 00 280. 00
39 664014 450 MM CORRUGATED STEEL PI PE M 31 300. 00 9, 300. 00
(1.63 MV THI CK)
40 664008 300 MM CORRUGATED STEEL Pl PE M 10 360. 00 3, 600. 00
41 (S) 030838 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 10 9, 000. 00 90, 000. 00
42 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 51. 00 612. 00
43 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 50 7.00 350. 00
44 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 270 1. 80 2, 286. 00
45 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 5. 00 600. 00
46 999990 MOBI LI ZATI ON LS LUMP SUM 52, 000. 00* 52, 000. 00

TOTAL 739, 855. 40



11- 242004 Bl D245

11- SD- 94-52 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 24/ 03 04/ 28/ 03
| TEM SECOND
Bl D AMOUNT

1 23.00 9200. 00

2 130. 00 15600. 00

3 130. 00 13000. 00

4 200. 00* 200. 00

5 2, 000. 00* 2000. 00

6 50 1620. 00

7 15. 00 1800. 00

8 4,000. 00 12000. 00

9 5, 000. 00* 5000. 00
10 50, 000. 00* 50000. 00
11 37.00 629. 00
12 1.00 1930. 00
13 8. 00 560. 00
14 300. 00 900. 00
15 6, 000. 00 18000. 00
16 60. 00 19800. 00
17 30. 00 1080. 00
18 150. 00 450. 00
19 48. 00 12000. 00
20 150. 00 3150. 00
21 300. 00 900. 00
22 3. 00 7020. 00
23 5, 000. 00* 5000. 00
24 2, 000. 00* 2000. 00
25 55. 00 97900. 00
26 120. 00 20400. 00
27 1.00 650. 00
28 10. 00 3100. 00
29 1.00 520. 00
30 475. 00 3325. 00
31 45. 00 360. 00
32 8. 00 400. 00
33 105. 00 102900. 00
34 4,000. 00 1600. 00
35 110. 00 145200. 00
36 145. 00 97150. 00
37 500. 00 1000. 00
38 400. 00 400. 00
39 230. 00 7130. 00




| TEM

40
41
42
43
44
45

46
TOT

11- 242004

11- SD- 94-52
04/ 24/ 03
SECOND
BI D AMOUNT
240. 00 2400. 00
5, 500. 00 55000. 00
105. 00 1260. 00
9. 00 450. 00
1.50 1905. 00
8. 00 960. 00
79, 958. 00* 79958. 00
807, 807. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 7
04/ 28/ 03



